STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 08/ 05 I N MERCED COUNTY | N MERCED AT 11/ 09/ 05
CONTRACT NUMBER 10- 0C9404 X STREET CONTRACT CODE 'G '
LOCATI ON 10- MER- 140- 35. 3/ 35. 5 34 CONTRACT | TEMS

W DEN | NTERSECTI ON FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB4N 256, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 1 ENG NEERS EST 202, 306. 00  AMOUNT OVER 132, 693. 00 PERCENT OVER EST 65. 59
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 334, 999. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
P O BOX 50085 FAX (8)320(7)82?4021

WATSONVI LLE CA 95077



10- 0C9404 Bl D245

10- MER- 140 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 08/ 05 11/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GARY BROMN ELECTRI C ELECTRI CAL
OAKHURST CA
HOLTMAN ENG NEERI NG LEAD COVPLI ANCE PLAN
RANCHO SANTA MARGARI TA CA
R AND R SUPERI OR CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
LODI  CA
SAFETY STRI PI NG STRI PI NG
GOSHEN CA
TI TAN PREPARE WATER POLLUTI ON CONTROL PLAN

REDDI NG CA



10- 0C9404 Bl D245

10- MER- 140 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
11/ 08/ 05 11/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,200. 00 2, 200. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 1, 000. 00 1, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 32, 094. 00 32, 094. 00
6 (S) 120120 TYPE 111 BARRI CADE EA 3 65. 00 195. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 50. 00 1, 200. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2,500. 00 2,500. 00
9 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 52 9. 00 468. 00
STRI PE
10 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVENENT M2 11 70. 00 770. 00
MARKI NG
11 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 130 4.00 520. 00
12 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 58 30. 00 1, 740. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 120 3. 00 360. 00
14 150742 REMOVE ROADSI DE S| GN EA 4 75. 00 300. 00
15 150820 REMOVE | NLET EA 1 250. 00 250. 00
16 152390 RELOCATE ROADSI DE SI GN EA 1 350. 00 350. 00
17 152432 ADJUST MANHOLE EA 1 3, 000. 00 3, 000. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 240 60. 00 14, 400. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 260 90. 00 23, 400. 00
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 200. 00 2, 200. 00
22 250201 CLASS 2 AGGREGATE SUBBASE VB 21 350. 00 7, 350. 00
23 390103 ASPHALT CONCRETE ( TYPE B) TONN 480 160. 00 76, 800. 00
24 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 2 1. 00 2.00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.8 1, 500. 00 4, 200. 00
26 620904 300 MM ALTERNATI VE Pl PE CULVERT M 6 400. 00 2, 400. 00
27 731502 M NOR CONCRETE (M SCELLANEOUS VB 33 1, 000. 00 33, 000. 00
CONSTRUCTI ON)
28 (S) 750010 MANHOLE FRAME AND COVER EA 1 4,500. 00 4, 500. 00
29 (S) 750030 I NLET FRAME AND GRATE EA 1 250. 00 250. 00
30 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 43 130. 00 5, 590. 00
31 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 760 10. 00 7, 600. 00
( SPRAYABLE)
32 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 120 6. 00 720. 00
33 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 70 12.00 840. 00



10- 0C9404 Bl D245

10- MER- 140 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
11/ 08/ 05 11/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 100, 000. 00 100, 000. 00

TOTAL 334, 999. 00



